



DATE: **March 9, 2017**
TO: Mayor and City Council
FROM: Assistant *City* Manager
SUBJECT: Contract Award:
2017 Roadway Resurfacing Program
Project # 17-003

RECOMMENDED ACTION

Award the Construction Contract to Blount Construction in the amount of \$450,000 for the completion of the 2017 Roadway Resurfacing Program.

BUDGET IMPACT

The funds for the project have been budgeted in the 2017 Capital Improvement Plan with the sources being a combination of state grant money, general funds, and local SPLOST money totaling \$450,000. The state has already issued the City a check for \$181,604.12 toward the resurfacing project.

DISCUSSION

Bid documents for the project were drafted in-house and advertised in February. Two ads were placed in the legal organ while the contracting opportunity was published on our website and GMA's website continuously during the bid period. Six prospective contractors picked up bid documents while two other plan rooms helped advertise the opportunity.

Bids were received on March 8, meeting the advertising regulations in place for this type of project. Seven bids were received:

	BIDDER	BID TOTAL
1	Baldwin Paving Company	\$637,718.20
2	Blount Construction Co., Inc.	\$551,858.36
3	C W Matthews Contracting Co., Inc.	\$707,679.47
4	Garrett Paving Co., Inc.	\$593,028.00
5	HEH Paving, Inc.	\$686,899.75
6	Shepco Paving, Inc.	\$650,275.00
7	Stewart Brothers	\$702,027.50

After reviewing the bids submitted and verifying the calculations on each pay item, staff determined the apparent low bidder to be Blount Construction. After confirmation of their qualifications and pay items, negotiation of an appropriate scope, postponing the overlay of Hillcrest to 2018, staff is ready to recommend award of the construction contract based on the outcome of the negotiation process to Blount Construction in the amount of \$450,000.

The scope of work is outlined below:

Abingdon Subdivision

1. Waltham Lane – Repair, edge mill and overlay
2. Cheltenham Court - Repair, edge mill and overlay
3. Bathgate Court – Repair, edge mill and overlay
4. Bellingham Drive - Repair, edge mill and overlay

Glen at Level Creek Subdivision

5. Glen Level Drive – Repair, edge mill and overlay
6. Glen Creek Way - Repair, edge mill and overlay
7. Creek Hill Lane - Repair, edge mill and overlay
8. Glen Level Cir - Repair, edge mill and overlay

Wild Timber Subdivision

9. Nature Path Lane – Repair, mill and overlay
10. Wild Timber Road - Repair, mill and overlay

Various Other Streets

11. Whitehead Road – Repair, mill and overlay (Spring Hill to Arbor View)
12. Arbor View Lane – Repair, mill, and overlay
13. Hillcrest Drive – Repair only
14. Craig Drive – Repair, mill and overlay

Staff recommends authorizing the Mayor to sign the agreement.

Attachment – Project Map

Attachment – Project Map

