

BID TABULATION



Architect: Precision Planning, Inc.
 400 Pike Boulevard, Lawrenceville, GA 30046
 Telephone: 770-338-8000

Owner: City of Sugar Hill
 5039 West Broad Street - Sugar Hill, GA 30518
 Telephone: 770-9456734

Project: Sugar Hill Bowl Improvements Phase 3

Bid Date/Time: 07-25-19 @ 2:00pm

#	Bidders	Bid Form	Add. 1 Rec'd	Add. 2 Rec'd	Bid Bond	GC Qual. A305	SC List G705	Non-Col. Aff.	Base Bid Amount	Alternate #1 Drink Rail Seating	Total Bid With Alternate #1
	Astra Group, Inc.	DID NOT SUBMIT BID									
1	Barnsley Construction Group *	✓	✓	✓	✓	✓	✓	✓	\$ 1,275,000.00	\$ (10,000.00)	\$ 1,265,000.00
4	Everlast Construction	✓	✓	✓	✓	✓	✓	✓	\$ 1,767,439.00	\$ (34,700.00)	\$ 1,732,739.00
2	Lichty Commercial Construction, Inc.	✓	✓	✓	✓	✓	✓	✓	\$ 1,303,968.70	\$ 50,000.00	\$ 1,353,968.70
3	Multiplex, LLC	✓	✓	✓	✓	✓	✓	✓	\$ 1,293,000.00	\$ 80,000.00	\$ 1,373,000.00

<p>The apparent low bidder is: Barnsley Construction Group</p>		<p>I certify that this is a correct tabulation of bids as read aloud and I have personally and visually checked the tabulation against the proposal forms submitted.</p> <div style="text-align: right;">  Precision Planning, Inc. </div> <div style="text-align: right;">  City of Sugar Hill </div> <div style="text-align: right; margin-top: 20px;"> 7/25/19 7/25/19 </div>
---	--	---

NOTES:

* BARNESLEY CONSTRUCTION GROUP NOTED ON OUTSIDE OF BID ENVELOPE TO CUT BASE BID BY \$20,000.00. THIS ADJUSTMENT HAS BEEN ACCOUNTED FOR IN THE BID TABULATION.