

ADDENDUM NO. ONE (1)

Date: April 21, 2022 Architect's Project No. A22-053

PROJECT: RFP CMAR Services Park Restroom Building

Client: City of Sugar Hill

Contract for: General Contracting

This Addendum forms a part of the Contract Documents and Construction Drawings and modifies the original Bid Documents for the above referenced project.

CHANGES TO THE CONTRACT DOCUMENTS

A. CHANGES TO THE SPECIFICATIONS

None at this time

B. CHANGES TO THE DRAWINGS

None at this time

C. CLARIFICATIONS

None at this time

D. SUBSTITUTIONS APPROVAL

None at this time

E. LIST OF ATTACHMENTS

Pre-Proposal Sign in Sheet from April 8, 2022 (1 Page)

PLEASE NOTE: Contractors shall acknowledge receipt of this Addendum on Page 8 the Certification Form.

END OF ADDENDUM NO. ONE (1)

Sugar Hill CMAR Services for Park Restroom Building Project - A22-067
Mandatory Pre Proposal Meeting - April 8, 2022 @ 10 AM
SIGN IN SHEET

Representative Name	Company Name	Phone Number	E-mail address
OWNER REPRESENTATIVES			
1. Troy Besseche	City of Sugar Hill	not published	not published
2. Curtis Northrup	City of Sugar Hill	not published	not published
3. Paul Hoover	PPI	not published	not published
4. <u>Mat Paerent</u>	<u>COSH</u>		
5. _____	_____	_____	_____
6. _____	_____	_____	_____

PROPOSAL FIRM ATTENDEES

1. <u>RICHARD McRAE</u>	<u>Diversified Construction</u>	<u>7702419415</u>	<u>richardm@diversifiedconstruction.com</u>
2. <u>Brent Stone</u>	<u>Stonewall</u>	<u>404 229-1308</u>	<u>brent@stonewall.com</u>
3. _____	_____	_____	_____
4. _____	_____	_____	_____
5. _____	_____	_____	_____
6. _____	_____	_____	_____
7. _____	_____	_____	_____
8. _____	_____	_____	_____